
Table 5-4
Containment Area Alternative 3 Cost Estimate

Removal and Disposal
Investigation Area H1

Mare Island, Vallejo, California

Quantity Unit Unit Price Cost Source/Subtotal COMMENTS

Administration

Home Office Administration and Support 1 LS 950,000$            950,000$             Engineer's Estimate

Field Office Administration and Support 1 LS 2,370,000$         2,370,000$          Engineer's Estimate

Engineering Design/Consulting 1 LS 2,750,000$         2,750,000$          Engineer's Estimate

6,070,000$               

Mobilization

Mobilization and Site Preparation 1 LS 35,000$              35,000$               Engineer's Estimate 20 equipment operators/site workers, per diem, vehicles and fuel

Equipment Staging 1 LS 45,000$              89,645$               Engineer's Estimate 20 equipment operators/site workers, per diem, vehicles and fuel
Equipment for five phases of work.

125,000$                  

Construction

Landfill - Excavate Soil 950,000 CY 17.50$                16,625,000$        Engineer's Estimate Based on estimates for Hot Spot excavation

Landfill - Import/Place Clean Backfill 500,000 CY 10.75$                5,375,000$          Engineer's Estimate Based on estimates for Hot Spot excavation

Landfill - Groundwater Management 4,100,000 GL 0.08$                  328,000$             Engineer's Estimate Dewatering Excavation Spoils

22,328,000$             

Disposal

Landfill - Load, T&D RCRA Soils 250,000 CY 317.65$              79,412,500$        Vendor Quote Based on landfill information: RCRA volumes estimated at 250K CY

Landfill - Load, T&D Cal Reg Cls II soils 350,000 CY 115.70$              40,495,000$        Vendor Quote Remainder of landfill volume assumed to be 50% Cal Reg Class II

Landfill -Load, T&D Non-Regulated Soils 350,000 CY 67.85$                23,747,500$        Vendor Quote Remainder of landfill volume assumed to be 50% non regulated

143,655,000$           

Remediation Activities

Wetlands Restoration 1 LS 899,000$            899,000$             Engineer's Estimate Based on Estimates from Landfill Cap

899,000$                  
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Confirmation/Characterization

Landfill - Characterize Excavated Soil for T&D 950 EA 350$                   332,500$             Engineer's Estimate 950 Samples estimated for waste profile

Landfill - Excavation Confirmation S/A 315 EA 700$                   220,500$             Engineer's Estimate 100 foot grid for confirmation samples
and analyses for metals and other COCs

553,000$                  

Analytical Monitoring

Groundwater Testing 1 LS 258,300$            258,300$             Engineer's Estimate

Monitoring Well Install/Mod/Maintenance 1 LS 221,000$            221,000$             Already conducted during Summer 2005
22 wells installed, 48 wells abandoned

Data Validation GW Monitoring 1 LS 21,300$              21,300$               Engineer's Estimate

Data Validation Confirmation Sampling 1 LS 62,000$              62,000$               Engineer's Estimate

5-yr Groundwater Sampling 100 DY 3,200$                320,000$             Engineer's Estimate Labor

883,000$                  

Demobilization

Remediation Support Facility Teardown 3 DY 9,600$                28,800$               Engineer's Estimate

Remediation Demobilization 1 LS 18,800$              18,800$               Engineer's Estimate

48,000$                    
Report Sub-Total 174,561,000$           
25% contingency 43,640,000$             
Report Total 218,201,000$           
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